

KENNETH S. HARA MAJOR GENERAL ADJUTANT GENERAL

STEPHEN F. LOGAN
BRIGADIER GENERAL
DEPUTY ADJUTANT GENERAL

STATE OF HAWAII

DEPARTMENT OF DEFENSE

OFFICE OF THE ADJUTANT GENERAL 3949 DIAMOND HEAD ROAD HONOLULU, HAWAII 96816-4495

June 1, 2022

Mr. Shawn Kurihara, President Society Contracting, LLC 96-1403 Waihona Place Pearl City, Hawaii 96782

Via E-Mail: bids@societycontracting.com

Dear Mr. Kurihara:

Award of Contract

Phase 2, Lead & Asbestos Remediation and Floor Replacements, Birkhimer Emergency Operation Center, Oahu, State of Hawaii, Department of Defense Hawaii Emergency Management Agency, Job No. CA-202203-C1

We are pleased to inform you that your company has been awarded the contract for the above-mentioned project in the amount of \$191,220.00, extra cost included and subject to the availability of funds.

Please be advised that this letter is not an official notice to proceed with the work. You will be contacted by the Project Manager to arrange for a pre-construction meeting. Please provide a listing of your sub-contractors with their contract amounts and their percentage of the total project to Alexsis Allen by email at theasius.a.allen@hawaii.gov.

Thank you for your cooperation.

Sincerely,

Wade T. Ishii

Wade I lsh

Assistant Chief Engineering Officer